



ur Students. ur Future.

****ADDENDUM #1****

REQUEST FOR PROPOSALS FOR CONSTRUCTION MANAGER-AT-RISK

RFP #23-002

GONZALES INDEPENDENT SCHOOL DISTRICT

2023 Bond Program

Addendum#1:

Responses due date changed to January 18, 2024, 2:00PM CST (from
January 16, 2024, 2:00PM CST)